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ADDENDUM  
 
 
Date:  11-16-2006 
 
To:   Contractors 
 
From:  Brent Lloyd, Project Manager,  
Reference: Cannon Health Building 

Plumbing Improvements  
DFCM Project. # 06140390 
 

Subject:  Addendum No.1 
 
Pages:  Addendum Cover                1 Page 
  Architects Clarifications and Drawings    9 Pages 
        10 Pages 
   
   
              

              
 
 
Note: This Addendum shall be included as part of the Contract Documents.  
Items in this Addendum apply to all drawings and specification sections whether 
referenced or not involving the portion of the work added, deleted, modified, or 
otherwise addressed in the Addendum.  Acknowledge receipt of this Addendum 
in the space provided on the Bid Form.  Failure to do so may subject the Bidder 
to disqualification. 
 
 SCHEDULE HAS NOT BEEN CHANGED 
1.1 Architects Clarifications and Drawings  
 
 
 
 
End of Addendum 
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Addendum 

  
Job: Cannon Health Building 
Job Number: 20060357 
Date: November 16, 2006 
 

MECHANICAL – DIV 15 

GENERAL 
1. See additional general notes on sheet PE-001-RV1-1. 

DRAWINGS 

SHEET - PD-101 
1. An alternate to remove existing showers and shower valve and replace them with pressure 

balance valves has been added.  See sheet PD-101-RV1-1. 

SHEET - PD-102 
1. The alternate to replace the water main to the water meter has been removed.  See sheet PD-

102-RV1-1. 

SHEET - PL-101 
1. An alternate to furnish new pressure balance valves and showers has been added.  A rough-in 

for a future outdoor drinking fountain has been added.  See sheets PL-101-RV1-1 and PL-101-
RV1-2. 

2. The new copper cold water main is to be run above offices as it currently does.  See sheet PL-
101-RV1-3. 

SHEET - PL-102 
1. The alternate to replace the water main to the water meter has been removed.  The branch from 

the cold water main to the west riser has been shown.  See sheets PL-102-RV1-1 and PL-102-
RV1-2. 
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